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A = Estimated Consultant Contract cost < $100,000

B = Estimated Consultant Contract cost > $100,000 but less than $1,000,000

C = Local Unit of Government Selects Consultant
D = Estimated Consultant Contract cost > $1,000,000

SEPTEMBER 2002 ENGINEERING AND RELATED SERVICES SOLICITATION

Tied on one contract
**Open to all firms
BHO RFP DUE: SEPTEMBER 30, 2002

Concept Definition Reports or Scope of Service narratives are included as supplements to this solicitation. They are current at the time of Internet publication
but are subject to change. Click on the PROJECT ID for more detail.
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N/A

N/A
N/A
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DATE
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15-Oct-02

1-Dec-02
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27-Sep-02
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START DATE

15-Nov-02
15-Nov-02
18-Nov-02
18-Nov-02

18-Nov-02
18-Nov-02
1-Feb-03
1-Feb-03

15-Oct-02
31-Oct-02
31-Oct-02
15-Nov-02
15-Nov-02

1-Feb-03

4-Nov-02
4-Nov-02
4-Nov-02

1-Nov-02
1-Nov-02
1-Nov-02
1-Nov-02

01-Nov-02

15-Dec-02

ANTICIPATED
PROJECT
COMPLETION
DATE

30-Jun-03
30-Jun-03
13-Sep-05
13-Sep-05
13-Sep-05
13-Sep-05
31-Dec-03
31-Dec-03

1-Sep-03
30-Jun-04
30-Jun-04
30-Jun-04
30-Jun-04

1-Apr-04

1-Jun-06
1-Jul-05
1-Oct-04

3-Dec-03
3-Dec-03
1-Jan-04
1-Oct-03

01-Oct-03

15-Jun-03

September 19, 2002
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(Yes or No)

No
No
Yes
Yes

Yes
Yes
No
No

No
No
No
No
No

Yes

Yes
Yes
Yes

No
No
No
No

Yes

No
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No
No
No

No
No
No
No
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No
No
No
No

No

No
No
No

No
No
No
No

No

No

CONTACT
PERSON

Jay Buchite
Jay Buchite
John J Steiner
John J Steiner

John J Steiner
John J Steiner
John Voorhees
John Voorhees

Don Schell
John Shaw
John Shaw
John Shaw
John Shaw

Lee Ringblom

Anne Wallace
Scott Lawry
Scott Lawry

Rick Shermo
Rick Shermo

Pat Kern
Rick Shermo

Greg Mattson
Jay Obenberger

Paul Heitmann

MONTHLY SOLICITATION CONCLUDED: SEPTEMBER 18, 2002

TELEPHONE #

608.246.3820
608.246.3820
608.245.2628
608.245.2628

608.245.2628
608.245.2628
608.246.5337
608.246.5337

414.227.2148
262.548.5951
262.548.5951
262.548.5951
262.548.5951

920.492.5990

608.785.9048
608.789.6308
608.789.6308

715.836.2399
715.836.2399
715.577.5397
715.836.2399

715.392.7946
608.243.3379

608.266.8013
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TRANSPORTATION DISTRICT 1
Scope of Service Narratives:

D1 1B

Project ID: 2003-01-16

Master Contract

Real Estate Appraisal, Relocation Assistance, and Acquisition Services

Scope: Real Estate Services necessary to comply with Federal Regulations 49 CFR Part 24,
Wisconsin State Statues, and Wisconsin administrative Codes. Those services may include any or
all of the following: Relocation Assistance, Appraisals, Acquisition Services, Property Management,
and Maintenance of associated project and parcel files.

For more information, contact Jay R. Buchite at (608) 246-3820.

D1 2B

Project ID: 2003-01-17

Master Contract

Real Estate Appraisal, Relocation Assistance, and Acquisition Services

Scope: Real Estate Services necessary to comply with Federal Regulations 49 CFR Part 24, Wiscon
State Statues, and Wisconsin administrative Codes. Those services may include any or all of the
following: Relocation Assistance, Appraisals, Acquisition Services, Property Management, and
Maintenance of associated project and parcel files.

For more information, contact Jay R. Buchite at (608) 246-3820.

D1 3B
Project ID: 5225-01-00

This project is scoped as a resurface of STH 81 from Platteville to USH 61 of about 12 miles. Crash
reports will be utilized to identify any locations where some spot improvements would be needed at
this time. Pavement is worn and rutted and in need of repair with very minimal profile and alignment
changes to the existing highway.

Project ID: 5225-00-03

This project consists of 2 structures that will be designed by the DOT structure designs section. The
consultant will be required to provide the information and structure survey form with the information
needed to begin the preliminary design. Also will need to provide the vertical profile and alignment to
match the highway project.

For more information, contact John J. Steiner at (608) 245-2628.
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TRANSPORTATION DISTRICT 1 (CONT.)

D1 4B

Project ID: 5225-02-00

This is an urban reconstruct project of 0.80 miles in the City of Platteville. The City of Platteville is
looking at having the water and sanitary sewer upgraded and incorporated into the project plans.
Some historical properties and possible hazardous waste sites are potentially along the project
length. Coordination with the City of Platteville will be necessary for design input.

Project ID: 5225-03-00

This project on STH 81 is scoped as a pavement replacement at this time. It connects to project
5225-02-00 and ends at a signaled intersection, which may become part of this project. Profile is on
an extreme grade with heavy truck traffic. This section has many businesses on the 0.30 miles of
urban roadway. This street is one of the main access routes to the UW-Platteville campus.

For more information, contact John J. Steiner at (608) 245-2628.

D1 1A Solicitation is open to all consultants. Use special Wetland Delineation NOI.
Project 2003-01-11
Master Contract - Wetland Delineation

This master contract is for field delineation of wetland boundaries for highway design and
construction projects. The work includes providing all necessary services and equipment to verify,
identify, delineate, and stake wetland boundaries in the field as outlined by Technical Report Y-87-1,
Corps of Engineers Wetlands Delineation manual published January 1987. The wetlands must be
classified according to the WisDOT Wetland Mitigation Banking Technical Guideline (March 2000).
The consultant will be required to coordinate with WisDOT or Consultant surveyors for contract timing
and locating wetland boundary stakes. The consultant may be required to notify property owners
prior to beginning their work.

Proof of education, training, certification or other work experience in this field is required and will be
provided by using the Consultant Solicitation Open to All Firms Notice of Interest, for DT 18109.

For more information, contact John Voorhees at (608) 246-5337.

D1 2A Solicitation is open to all consultants. Use special Wetland Delineation NOI.
Project 2003-01-12
Master Contract — Wetland Delineation

This master contract is for field delineation of wetland boundaries for highway design and
construction projects. The work includes providing all necessary services and equipment to verify,
identify, delineate, and stake wetland boundaries in the field as outlined by Technical Report Y-87-1,
Corps of Engineers Wetlands Delineation manual published January 1987. The wetlands must be
classified according to the WisDOT Wetland Mitigation Banking Technical Guideline (March 2000).
The consultant will be required to coordinate with WisDOT or Consultant surveyors for contract
timing.
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TRANSPORTATION DISTRICT 1 (CONT.)

and locating wetland boundary stakes. The consultant may be required to notify property owners
prior to beginning their work.

Proof of education, training, certification or other work experience in this field is required and will be
provided by using the Consultant Solicitation Open to All Firms Notice of Interest, for DT 18109.

For more information, contact John Voorhees at (608) 246-5337.
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TRANSPORTATION DISTRICT 2
Scope of Service Narratives:

D2 1B

Project ID: 1000-31-95

Intelligent Transportation Systems (ITS)
Wisconsin/Illinois Fiber Link

Scope: The consultant will develop a “Request for Bid” and administer a contract to procure, install
and integrate equipment necessary to establish a fiber optic communications link between the
Milwaukee Wisconsin MONITOR TOC and Toll Plaza 21, where the equipment will interface with
lllinois equipment. The WisDOT District 2 Freeway Operations Unit will oversee this project. For
more information, contact Don Schell at (414) 227-2148.

D2 2B

Project ID: 1000-22-56

Traffic Counting Master Contract
Expires June 30, 2004 $595,000
Districtwide

OBJECTIVE: To support the District 2 highway improvement program, traffic signal times studies,
safety studies, traffic impact analysis, traffic forecasts and regional transportation planning by
providing accurate intersection turn counts on an as-needed basis.

SCOPE OF WORK: Provide manual traffic counting services (intersection turn counts) and vehicle
classification counts at various locations throughout District 2 in response to specific, time-sensitive
requests from District staff.

MAJOR DELIVERABLES: Manual traffic counts in paper and electronic formats with complete maps
and field notes.

For more information contact John Shaw at (262) 548-5951.

D2 3B

Project ID: 1000-22-57

Traffic Counting Master Contract
Expires June 30, 2004 $595,000
Districtwide

OBJECTIVE: To support the District 2 highway improvement program, traffic signal times studies,

safety studies, traffic impact analysis, traffic forecasts and regional transportation planning by
providing accurate intersection turn counts on an as-needed basis.
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TRANSPORTATION DISTRICT 2 (CONT.)

SCOPE OF WORK: Provide manual traffic counting services (intersection turn counts) and vehicle
classification counts at various locations throughout District 2 in response to specific, time-sensitive
requests from District staff.

MAJOR DELIVERABLES: Manual traffic counts in paper and electronic formats with complete maps
and field notes.

For more information contact John Shaw at (262) 548-5951.

D2 4B Solicitation is open to all consultants. Use Consultant Solicitation Open to All Firms NOI
Project ID: 1000-22-58

Microsimulation Master Contract

Expires June 30, 2004 $400,000

Districtwide

OBJECTIVE: To support the District 2 highway improvement program and the Freeway System
Operational Assessment project by preparing and adapting traffic microsimulation models, preparing
Level of Service Analysis, and determining optimal signal times. Required model size, level of detail
and number of alternatives to be evaluated will vary.

SCOPE OF WORK: Prepare origin-destination matrices. Build, calibrate, validate and apply
microsimulation models including, but not limited to, PARAMICS, CORSIM, PASSER, TRANSYT 7F,
SYNCHRO, SIGNAL, and HCS software to support a variety of District 2 projects. Perform traditional
Level of Service analysis using the most recent edition of the Highway Capacity Manual. Evaluate
traffic signal and ramp meter timing using appropriate software. Support improvement program by
participating with alternatives development. Prepare data extracts for input to benefit/cost analysis
software.

MAJOR DELIVERABLES: Fully-calibrated microsimulation models with model validation reports and
alternatives summary and recommendations. Level of Service analysis reports, signal timing reports,
data extracts, and other analytical services. Some work may be required to be performed on client’s
premises.

For more information contact John Shaw at (262) 548-5951.
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TRANSPORTATION DISTRICT 2 (CONT.)

D2 5B Solicitation is open to all consultants. Use Consultant Solicitation Open to All Firms NOI
Project ID: 1000-22-59

Microsimulation Master Contract

Expires June 30, 2004 $400,000

Districtwide

OBJECTIVE: To support the District 2 highway improvement program and the Freeway System
Operational Assessment project by preparing and adapting traffic microsimulation models, preparing
Level of Service Analysis, and determining optimal signal times. Required model size, level of detail
and number of alternatives to be evaluated will vary.

SCOPE OF WORK: Prepare origin-destination matrices. Build, calibrate, validate and apply
microsimulation models including, but not limited to, PARAMICS, CORSIM, PASSER, TRANSYT 7F,
SYNCHRO, SIGNAL, and HCS software to support a variety of District 2 projects. Perform traditional
Level of Service analysis using the most recent edition of the Highway Capacity Manual. Evaluate
traffic signal and ramp meter timing using appropriate software. Support improvement program by
participating with alternatives development. Prepare data extracts for input to benefit/cost analysis
software.

MAJOR DELIVERABLES: Fully-calibrated microsimulation models with model validation reports and
alternatives summary and recommendations. Level of Service analysis reports, signal timing reports,
data extracts, and other analytical services. Some work may be required to be performed on client’s
premises. For more information contact John Shaw at 262.548.5951.

FY2003 SEPTEMBER SOLICITATION Page 7 of 16



:Mi
&

%”W"‘éc SEPTEMBER 2002 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 3
Scope of Service Narratives:

D3 1B

Project ID: 4993-00-87

City of Neenah

Fox River Bridge, Oak Street
Winnebago County

The Wisconsin Department of Transportation is soliciting design engineering services for
reconstruction of the bridge and approaches to the Oak Street Bridge over the Fox River in the City
of Neenah, Wi. The scope of this project is to complete a preliminary bridge design and structure
report to be submitted to the Department of Transportation for final design. The approaches will be
designed in cooperation with the City of Neenah to meet the future traffic needs of the area. The
work includes but is not limited to: environmental coordination, utility coordination, public involvement,
preparation of reports during plan development, and the completion of plans, specifications, and
engineer estimate for letting.

Contact Person: Bruce Enke P.E. Lee Ringblom
Project Development Supervisor Supervisor Assistant
(920) 492-5659 (920) 492-5990
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TRANSPORTATION DISTRICT 5
Scope of Service Narratives:

D5 1B

Project ID: 5135-03-03

Spring & Main Street, Village of Highland
Kennedy Street — Circle Drive

STH 80

lowa County

Project Scope:

The project scope is a full service design contract for this 0.96-mile urban reconstruction project
located in the Village of Highland. This section of STH 80 is classified as a Minor Arterial and is not a
long truck route. Current traffic volumes are 1900 to 3000 and are projected to increase in 2026 to a
level of 2400 to 4000 vehicles per day. Proposed improvements include: upgrading the sanitary and
water lines; replacing deteriorated curb and gutter; replacing retaining walls; replacing deteriorated
sidewalk; reconstructing the existing street; upgrading the storm sewer; and improving the
intersection geometrics/radii at the STH 80 and CTH | intersection. Additional urban landscaping
including special street lighting may also be considered as part of this project. Due to constraints
from the adjacent properties, adjustments to the profile and alignment will be minimal even though
the grade at one location is 9.3%. The road will be closed to traffic during construction through the
use of staging and a marked detour route — Main Street has to stay open to traffic while Spring Street
is under construction and vice versa. No additional right-of-way is anticipated. This project is
scheduled for a June 2006 P.S. & E. Construction is scheduled for 2007.

Work to be completed by the Consultant:

Work to be completed by the consultant includes: preliminary and final roadway design, subsurface
investigation, pavement design which will include investigation of concrete pavement at the STH 80
and CTH | intersection, operational planning meeting, hazardous materials investigation, historical
building investigation, Type 2ER environmental document, design study report, agency and utility
coordination, coordination with the Village of Highland as they will be designing their own sanitary
sewer and water main for inclusion in the roadway plans, public involvement with two public
information meetings required, survey, traffic control, storm sewer, roadway plan preparation,
guantities and estimate, and special provisions.

For more information, contact Anne Wallace, P.E., at (608) 785-9048.
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TRANSPORTATION DISTRICT 5 (CONT.)

D5 2B

Project ID: 5735-09-00 5735-08-30
STH71—CTHT IH 90—CTH T B-41-880
STH 16 STH 16

Monroe County Monroe County

Project Scope:

The project scope is a full service design contract for this 7.1-mile rural pavement replacement
project located in Monroe County. This section of STH 16 is classified as a Major Collector and is not
a long truck route. Current traffic volumes are 1700 and are projected to increase in 2025 to a level
of 2100 vehicles per day. Proposed improvements include: Pulverize asphalt shoulders, mill and
relay existing mainline asphalt, rubblize underlying concrete and pave with 3 ¥z “ asphaltic concrete
pavement. There will be intersection improvements to CTH A, Hawk Road and Hilltop Road. The
roadway will remain open to traffic from STH 71 to IH 90, and closed from IH 90 to Tomah. No right
of way is anticipated. There is a bridge rehabilitation project that is tied to the pavement replacement
project. This project involves redecking the existing bridge. This project is scheduled for a July 2005
P.S. & E. Construction is scheduled for 2006.

Work to be completed by the Consultant:

Work to be completed by the consultant includes: preliminary and final roadway design, pavement
coring, pavement design, hazardous materials investigation, Type 3 pER environmental document,
design study report, agency and utility coordination, coordination with the Fort McKoy as they
periodically have convoys use this route, structure survey report for B-41-880 and Central office will
be design the bridge rehabilitation, public involvement with one public information meeting required,
miscellaneous survey, traffic control including detour signing plan, roadway plan preparation,
guantities and estimate, and special provisions.

For more information, contact Scott J. Lawry, P.E., at (608) 789-6308.

D5 3B

Project ID: 5200-07-30

Cass Street Bridge, City of La Crosse

Mississippi River Crossing B-32-300, East Channel
USH 14

La Crosse County

Project Scope:

The project scope is a full service design contract for this bridge rehabilitation project located in La
Crosse County. This section of USH 14 is classified as a principle arterial and is a long truck route.
Current traffic volumes are 19800 and are projected to increase in 2020 to a level of 28800 vehicles
per day. Proposed improvements include: Redecking the high truss and high truss north walk with a
concrete slab, replace distressed floor system stringers in high truss, and structural repaint the
structure. No right of way is anticipated. This project is scheduled for an October 2004 P.S. & E.
Construction is scheduled for 2005.
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TRANSPORTATION DISTRICT 5 (CONT.)
Work to be completed by the Consultant:

Work to be completed by the consultant includes: preliminary and final design for the bridge
rehabilitation including the new deck and structural repainting. The existing structure will be analyzed
to determine what effect the additional dead load will have on the structure. Roadway plan
preparation, quantities and estimate, and special provisions for this work will be submitted to the
district to be included in its PS & E package. WISDOT will complete the approach work and traffic
control for the plans and any documentation and correspondence with any agencies.

For more information, contact Scott J. Lawry, P.E., at (608) 789-6308, or Steve Flottmeyer at (608)
785-9075.
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TRANSPORTATION DISTRICT 6
Scope of Service Narratives:

D6 1A

Project ID: 7590-08-01, 7590-08-02
STH 93

Cedar Road — Interstate 94

Eau Claire County

General — STH 93 from Cedar Road to Interstate 94 is currently a 2-lane highway, which will be
expanded to 4 lanes in two phases. The first phase is scheduled for construction in 2005 with the
second phase in 2006. Two bridge structures (one northbound, one southbound) crossing Willow
Creek will be constructed as part of these projects, replacing an existing box culvert. The proposed
structures are located just south of CTH II, at the division point of the two construction phases.

Scope of Services required — Consultant shall perform complete structural design services, including
preliminary structure plans and final structure plans for insertion into roadway plans prepared by the
District. Contract completion date is December 15, 2003.

District 6 Contact - Rick Shermo (715) 836-2399
Project Development Supervisor

D6 2A

Project ID: 1530-01-02
USH 10

Bascule Bridge; Prescott
Pierce County

General — A study of the Bascule lift bridge in Prescott is required to automate the lift operations of
the bridge.

Scope of Services required — Consultant shall perform complete study of alternatives for the

replacement of lift controls and subsequent preliminary and final design (PS&E). This project is
currently scheduled for a FY 2005 let.

District 6 Contact - Pat Kern (715) 577-5397
District 6 Bridge Engineer

FY2003 SEPTEMBER SOLICITATION Page 12 of 16



:Mi
&
%"W"‘éc SEPTEMBER 2002 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 6 (CONT.)

D6 3A

Project ID: 8610-01-01
STH 124

Eau Claire — Chippewa Falls
City of Chippewa Falls
Chippewa County

General — STH124 is a divided 4-lane arterial with 45 MPH speed limit. Woodward Avenue is a local
street with commercial development adjacent in all quadrants. Intersection is currently signalized with
protective/permissive left turn phasing on STH 124. 17 mainline left turn crashes for years 1998-
2001, including 3 fatal crashes and 8 injury crashes. Right turns from northbound Woodward Avenue
are currently stop-controlled; 10 rear-end crashes in last 4 years.

Scope of Services required — Preliminary and final design for the conversion to protected only left
turns on STH 124, a dual left turn lane with extended storage, fill in existing ditched median with curb
and install drainage structures, install right turn signal control for northbound Woodward Avenue,
reconstruct existing pavement on north leg of Woodward Ave. and east leg of STH 124 to match the
additional turn lane pavements as necessary. This project is pending funding approval and is
anticipated to be constructed in the fall of 2003 or spring of 2004.

District 6 Contact - Rick Shermo (715) 836-2399
Project Development Supervisor
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TRANSPORTATION DISTRICT 8
Scope of Service Narratives:

D8 1A
Project ID: 8998-21-00

Much of the focus of the Intelligent Transportation System (ITS) program at the national level prior to
TEA 21 has been centered traditionally on systems in major metropolitan areas. In an attempt to
expand the use of ITS technologies to smaller urban areas, the rural Interstate and the U.S. highway
system, Wisconsin is now beginning development of a City of Superior, Douglas County, and the
Corridors of USH 2, USH 8, STH 48, and USH 53 in WisDOT’s Transportation District 8 preliminary
engineering study. This proposed study should be similar to the studies completed for the Duluth
Area Transportation Management System in February 1998, for District 1's ITS Preliminary
Engineering Study [ongoing], and for the Oshkosh/Fox Cities/Green Bay ITS Strategic Deployment
Study from May of 2001.

Study results are intended to provide a set of guidelines and possible project specifications in the City
of Superior, Douglas County, and Corridors for U.S. Highways 2, 8, & 53 along with State Highway 48
that will interconnect the rural Wisconsin and Superior, WI to Duluth, Minnesota’s ITS elements in an
integrated and complete operating system. The preliminary engineering study must have a
concentrated public involvement process, which the Department will approve and ultimately
implement over a twenty-year time frame.

Results should include, but not be limited to, the following:

1. The creation of a technical team composed of members of all identifiable key affected
interests groups, both public and private. Teams may be concentrated on two main areas:
Superior, Duluth, & Douglas County along with USH 2, USH 8, USH 53, & State Highway 48
Corridors.

2. The creation of a core team of working managers from key agencies and the consultant team
to coordinate activities.

3. The creation of an executive review committee designed to provide oversight and guidance at
critical milestone points.

4. A final strategic deployment plan with preliminary engineering that would be developed from a
consensus of a technical team (composed of representatives of identified stakeholder groups).
This plan will become the Department's "roadmap” for ITS deployment and implementation in
the City of Superior, USH 2, USH 8, USH 53, STH 48, and Douglas County, Wisconsin. The
Superior, Douglas County, and Corridors 2, 8, 48, & 53 Study also should identify other
affected areas' needs including Duluth and St. Louis County plans that were developed in
Minnesota DOT’s Duluth Area Transportation Management System Feasibility Study and
Scoping Study.
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TRANSPORTATION DISTRICT 8 (CONT.)

The plan should include, but not be limited to, the following:
« User services identification and selection

« Project detail and system architecture, by program area
» Performance criteria and evaluation framework

« Procurement and funding

« Implementation plan

5. A proposed six-year program of deployment projects (with estimated costs) to be implemented
as part of the overall WisDOT improvement program.

6. Create a Corridor Architecture that can be mapped to the National Architecture, which would
include
projects in both the Six-Year Deployment Program and the 20-Year Program.

For more information, please contact Greg Mattson at (715) 392-7946 or Jay Obenberger at (608)
243-3379.
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BUREAU OF HIGHWAY OPERATIONS (BHO)

Scope of Service Narratives:

BHO 1B This solicitation is open to all firms.
Project ID: 0072-01-56

BHO is using an RFP process for this solicitation. The RFP is due September 30, 2002

This project will include:
(a) conducting field inspections of government and privately owned winter maintenance chemical
(primarily sodium chloride - road salt) storage sites,
(b) recording inspection results on forms generated by a WisDOT data base,
(c) entering inspection data into existing data base records or creating new records as needed in
the data base
(d) generating and mailing automated inspection reports to site owners.

Data base use is via WisDOT equipment at a WisDOT office site.

For more information, contact Paul Heitmann at (608) 266-8013.
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	D2 1B
	1000-31-95

	D2 2B
	1000-22-56

	D2 3B
	1000-22-57

	D2 4B
	1000-22-58

	D2 5B
	1000-22-59


	DISTRICT 3
	D3 1B
	4993-00-87


	DISTRICT 5
	D5 1B
	5135-03-03

	D5 2B
	5735-09-00
	5735-08-30

	D5 3B
	5200-07-30


	DISTRICT 6
	D6 1A
	7590-08-01
	7590-08-02

	D6 2A
	1530-01-02

	D6 3A
	8610-01-01


	DISTRICT 8
	D8 1A
	8998-21-00


	BHO
	BHO 1B
	0072-01-56



